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FORM OF AGREEMENT

THIS AGREEMENT is made on the                  day of                            2015

BETWEEN

Western Power Distribution (South West) plc, Western Power Distribution (South 
Wales) plc, Western Power Distribution (East Midlands) plc and Western Power 
Distribution (West Midlands) plc (company numbers: 02366894,  02366985, 02366923 
and 03600574 respectively) whose registered office is at Avonbank, Feeder Rd, Bristol 
BS2 0TB (“WPD”); and

[company name] whose registered office is at [address] (the “Connection Provider")

together, the "Parties" and each a "Party".

Background

(A) The Connection Provider may be appointed by various Customers to carry out and 
complete Contestable Connection Works. 

(B) In consideration of the Connection Provider carrying out and completing the 
Contestable Connection Works in accordance with this Agreement, WPD has 
agreed to:

(i) adopt the Contestable Connection Assets upon their satisfactory 
completion and the fulfilment by the Connection Provider of its 
obligations under this Agreement; and

(ii) carry out and complete WPD's Works in accordance with this 
Agreement.

(C) If the Connection Provider is appointed to carry out and complete Associated 
Contestable Works, WPD and the Connection Provider will enter into a separate 
Site Specific Agreement in accordance with Clause 3 of this Framework 
Agreement. Each Site Specific Agreement will incorporate the terms and 
conditions set out in this Framework Agreement. 

(D) WPD has agreed to provide such access to the Distribution System as is 
reasonably required by the Connection Provider to enable it to carry out and 
complete any Final Connection Contestable Works in accordance with this 
Agreement.
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(E) As part of WPD's commitment to the continued development and facilitation of 
competition in connection works, WPD may from time to time invite the 
Connection Provider to take part in an Extension of Contestability Initiative.

(F) If the Connection Provider takes part in an Extension of Contestability Initiative, 
the Connection Provider may be required to enter into an Extension of 
Contestability Agreement with WPD in accordance with Clause 4.  Each 
Extension of Contestability Agreement entered into by the Parties will be deemed
to be incorporated into this Framework Agreement. 

THE PARTIES AGREE AS FOLLOWS:  

1. Definitions and Interpretation

1.1 In this Agreement and any Site Specific Agreements or Extension of 
Contestability Agreements formed under it, except where the context otherwise 
requires, the following shall have the meanings set opposite them:  

1990 Act Means the Town and Country Planning Act 
1990 (as amended).

Accreditation Means holding the relevant accreditation 
under the National Electricity Registration 
Scheme operated by Lloyd's Register and 
"Accredited" shall be construed accordingly. 

Act Means the Electricity Act 1989 as amended 
by the provisions of the Utilities Act 2000.

Adoption Means the transfer by the Connection 
Provider to WPD of the property in and 
responsibility for the Contestable Assets with 
full title guarantee and the expression "Adopt" 
shall be construed accordingly. 

Adoption Date Means the date the Contestable Connection 
Works or a section of them are connected to 
the Distribution System and Energised. 

Agreement Means this framework agreement including 
the Schedules and any other documents 
incorporated into it. 

Applicable Legislation Means all laws, statutes, statutory 
instruments, acts, regulations, codes, 
judgements, orders, directives or 
determinations which affect the Contestable 
Connection Works or the performance of any 
obligations under the Agreement (including 
but not limited to the NRSWA). 

Associated Contestable Assets Means those Associated Contestable Works
that will form part of the Distribution System.
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Associated Contestable Works Means all works of any kind to be provided 
and carried out by the Connection Provider as 
described in the relevant Site Specific 
Agreement excluding the Final Connection 
Contestable Works. 

Authority Means the Gas and Electricity Markets 
Authority as established by Section 1 of the 
Utilities Act 2000. 

CDM Regulations Means the Construction (Design and 
Management) Regulations 2007 and any 
amendment thereto. 

Charges Means the charges payable by the Customer 
to WPD as specified in any relevant 
Connection Offer including any variation 
made by WPD from time to time. 

Commencement Date Means the date of this Agreement. 
Commissioning Requirements Means the commissioning requirements 

communicated by WPD to the Connection 
Provider as annexed to the relevant Site 
Specific Agreement. 

Completion Certificate Means the completion certificate issued by 
the Connection Provider to WPD in 
accordance with the relevant Standard 
Technique(s).

Connection Offer Means the relevant written connection offer 
from WPD to the Customer relating to the 
Contestable Connection Works as set out in 
each Site Specific Agreement.

Connection Point Means the point or points of connection at 
which electricity may (upon energisation) 
flow between the Distribution System and the 
Customer's Installation. 

Contestable Assets Means those Contestable Connection Works 
that will form part of the Distribution System
including any Associated Contestable Assets 
and any Final Connection Contestable Assets. 

Contestable Connection 
Works

Means the Associated Contestable Works and 
Final Connection Contestable Works to be 
carried out by the Connection Provider on the 
Distribution System. 

Contestable Design Means the electrical design and the physical 
layout of the Contestable Assets. 

CP's Consents Means all consents, licences, Planning 
Permissions, approvals, wayleaves, 
easements, rights over or interests in land of 
any kind which the Connection Provider shall 
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obtain and is not a WPD's Consent as may be 
required for the carrying out, completion and 
subsequent use of the Contestable Connection 
Works or any applicable WPD's Works.

Customer Means the third party who commissions the 
Contestable Connection Works set out in the 
relevant Connection Offer to be carried out by 
the Connection Provider. 

Customer's Installation Means all electrical lines and apparatus not 
being part of the Distribution System used or 
to be used by a person and connection or to be 
connected to the Distribution System. 

Dead Means at or about zero voltage and 
disconnected from any electrically charged 
system. 

Defect Means:

(a) any defect in design, materials or 
workmanship in the Contestable 
Connection Works;

(b) any defect arising from any act or 
omission of the Connection Provider 
or its contractor in the course of 
carrying out the Contestable 
Connection Works or any breach of 
this Contract, and

(c) any failure of the Contestable    
Connection Works to comply with the 
approved design and/or the 
Specification.

Defect Correction Period Means in relation to:

(a)   any excavations, or works within 
excavations, being in either case 
excavations which are of a depth of 
1.5 metres greater and which form 
part of the Contestable Connection 
Works- the period of 3 years; and

(b)        all other works which form part of the 
Contestable Connection Works- the
period of 2 years, 

in each case after the Adoption Date of the 
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Contestable Connection Works or, that part 
containing such excavations or works as the 
case may be. 

Distribution System Means WPD’s system for the distribution of 
electricity as defined in the Licence.

Distribution System 
Enhancement

Means any additional design requirements 
identified in the relevant Site Specific 
Agreement required by WPD pursuant to 
Clause 6 for the benefit of other consumers. 

Encumbrance Means any debt, assignment, encumbrance, 
option, charge, adverse claim, lien, hire 
purchase, conditional sale or credit sale 
agreement or any other interest or right of any 
other person. 

Energised Means the taking of any step so as to enable 
electrical current to flow to or from the 
Distribution System to the Contestable Assets 
or such part thereof (as the case may be) and 
“Energise” and other cognate expressions 
shall be construed accordingly.

Event of Force Majeure Means an event beyond the reasonable control 
of either Party including but not limited to:

(a) a strike, lock out or other form of 
industrial action except in relation to a 
Party's own workforce, outbreak of 
hostilities, riot, civil disturbance or acts 
of terrorism;

(b) fire, explosion or flood; 

(c) theft and malicious damage associated 
with the Contestable Connection Works; 
or

(d)   the existence of circumstances by reason 
of which WPD could reasonably expect 
that if it took the action it would or 
would be likely to be in breach of an 
enactment (including any directions
given by the Secretary of the State under 
section 96 of the Act).  

No event shall be treated as an Event of Force 
Majeure if it is attributable to a wilful act or 
omission or any failure to take reasonable 
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precautions by a Party or any failure to take 
reasonable steps to overcome the event.

Extension of Contestability 
Agreement

Means an extension of contestability 
agreement between the Connection Provider 
and WPD in the form set out in Schedule 2, to 
be entered into in accordance with Clause 4. 

Extension of Contestability 
Initiative

Means an initiative or action aimed at opening 
up the market for the design, procurement and 
installation of new assets necessary to 
accommodate new or modified electricity 
connections.

Field Control Engineer Means the person appointed by the 
Connection Provider to exercise operational 
control over such a section of the Distribution 
System relevant to the High Voltage Final 
Connection Contestable Works to be carried 
out. 

Final Connection Contestable 
Assets

Means those Final Connection Contestable 
Works that will form part of the Distribution 
System. 

Final Connection Contestable 
Works

Means the installation of the connection 
equipment in such a way that, subject to 
Energisation, the Associated Contestable 
Assets are physically able to receive a supply 
of electricity from the Distribution System or, 
as the case may be, the Distribution System is 
physically able to receive a supply of 
electricity from the Premises including any 
and all live mains, service and jointing 
connections and disconnections for metered 
and unmetered connections to be carried out 
by the Connection Provider on the 
Distribution System. 

Good Industry Practice Means the exercise of that degree of skill, 
diligence, prudence and foresight which 
would reasonably and ordinarily be expected 
from a skilled and experienced operator 
engaged in the same type of undertaking 
under the same or similar circumstances.

Good Title Means the absolute beneficial ownership free 
from any Encumbrance. 

Guidance Rates Means the rates applicable to electricity 
wayleaves which at the relevant time are 
those used by WPD having been 
recommended as acceptable to the members 
of the National Farmers Union and/or 
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Farmers Union for Wales and/or Country 
Land & Business Association or the 
successors to these bodies. 

High Voltage Means voltages above 1000 volts but lower 
than 22kV.

HVCC Means a High Voltage Connection Certificate 
issued by the Connection Provider to WPD in 
accordance with the relevant Standard 
Technique(s).

HVNC Means a High Voltage Notice of Connection 
issued by the Connection Provider to WPD in 
accordance with the relevant Standard 
Technique(s).

Intellectual Property Rights Means patent, design right, trade mark 
(including any applications for any of the 
foregoing and whether registered or 
unregistered) copyright, database right, or 
other intellectual property rights anywhere in 
the world. 

LJCC Means a Live Jointing Certificate of 
Connection issued by the Connection 
Provider to WPD in accordance with the
relevant Standard Technique(s).

LJNC Means a Live Jointing Notice of Connection 
issued by the Connection Provider to WPD in 
accordance with the relevant Standard 
Technique(s).

Licence Means the distribution licence granted to 
WPD pursuant to Section 6(1) (c) of the Act.

Low Voltage Means voltages less than 1kV.
Master Registration 
Agreement

Means the agreement of that name dated 1 
June 1998, as amended and the "MRA" shall 
have the same meaning. 

Maximum Power Has the same meaning given to that term in 
the Act. 

Metering Point Has the meaning given to that term in the 
MRA.

MPAS Registration System Has the meaning given to that term in the 
MRA.

Non-Contestable Design Means the electrical design, physical layout of 
WPD's Works and Point of Connection 
information provided by WPD to allow the 
Connection Provider to complete the 
Contestable Design. 

NRSWA Means the New Road and Street Works Act 
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1991.
Planning Permission Means a planning permission granted 

pursuant to the 1990 Act including planning 
permission deemed to be granted under 
Section 36 or 37 of the Act and Section 91(2) 
of the 1990 Act a development consent order 
permitted pursuant to the Planning Act 2008 
or any certificate of lawful use or proposed 
lawful use or any confirmation of permitted 
development rights that authorise 
development to be undertaken by the 
Connection Provider pursuant to this 
Agreement.

Point of Connection Means the point of connection between the 
existing Distribution System and the 
Associated Contestable Connection Works. 

Policies Means any instructions, rules or policies 
issued by WPD from time to time, including 
without limitation the Drug and Alcohol 
Policy, Code of Ethics and Anti-Bribery 
Policy and all Standard Techniques published 
on the WPD Technical Information Site
applicable to the Contestable Connection 
Works (as may be amended or updated from 
time to time.)

Premises Means the premises or development 
(including without limitation any land, 
building or structure, owned or occupied by 
the Customer), where, or in relation to which, 
the Contestable Connection Works are to be 
carried out.

Programme Means the programme of work detailing the 
key milestones provided by the Connection 
Provider allowing the co-ordination of the 
Contestable Connection Works and WPD's 
Works as applicable as may be amended from 
time to time by agreement between WPD and 
the Connection Provider. 

Records Means such drawings, details, specifications 
and other documentation in a format and to an 
accuracy specified by WPD to record the 
position, depth, location and details of all 
plant and equipment comprised in the 
Contestable Connection Works, and WPD's 
Works as applicable.

Registered Means the recording on the MPAS 
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Registration System of a Supplier as being 
responsible for a Metering Point from a 
particular date and "Registration" shall be 
construed accordingly. 

Regulatory Body means those government departments and 
regulatory, statutory and other entities, 
committees and bodies, present or future, 
which whether under statute, rules, 
regulations, codes of practice or otherwise are 
entitled by any Applicable Legislation to 
supervise, regulate, investigate or influence 
the matters dealt with in this Agreement or 
any other affairs of WPD. 

Secretary of State Has the meaning given to that expression in 
the Interpretation Act 1978. 

Site Means the site of the Contestable Connection 
Works as described in the relevant HVNC, 
LJNC or Site Specific Agreement as 
applicable. 

Site Specific Agreement Means an agreement between the Connection 
Provider and WPD in the form set out in 
Schedule 1 to be entered into in accordance 
with Clause 3. 

Specification Means the specification set out in the relevant 
Site Specific Agreement and any relevant 
Standard Technique(s).

Standard Techniques Means the WPD standard techniques
published on the WPD Technical Information
Site applicable to the Contestable Connection 
Works (as may be amended or updated from 
time to time.)

Statement of Methodology 
and Charges for Connections 

Means WPD's statement of methodology and 
charges for connection to the Distribution 
System as amended, updated or superseded by 
WPD from time to time. 

Supplier Has the meaning given to that term in the 
MRA. 

System Emergency Means an event either on the Distribution 
System or on the distribution system of 
another distributor of electricity which results 
in WPD acting in accordance with Good 
Industry Practice considering it appropriate, 
or being requested, to divert resources 
(whether economic, technical, personnel or 
otherwise) for the duration of that event in 
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order to allow WPD to respond to that event 
in accordance with Good Industry Practice.

Working Days Has the meaning given to that term in Section 
64 of the Act. For the purpose of timing, a 
notice received after 3.00 p.m. on a Working 
Day shall be considered to have arrived the 
following Working Day.

WPD Group Means Western Power Distribution (South 
West) plc, Western Power Distribution (South 
Wales) plc, Western Power Distribution (East 
Midlands) plc, Western Power Distribution
(West Midlands) plc, the subsidiaries of each 
of them and any subsidiaries of any holding 
companies of each of them, "subsidiary" and 
"holding company" having the meanings 
ascribed to those terms in Section 1159, 
Companies Act 2006.

WPD's Central Control 
Engineer

Means the control engineer at WPD's control 
centre.

WPD's Consents Means those wayleaves, easements, rights 
over or interests in land of any kind and
consents, licences, permissions and approvals
and Planning Permissions required under any 
statute or subordinate legislation including 
building regulation approval that WPD as the 
Licence holder is the party that may 
exclusively apply for and/or that WPD and 
the Connection Provider agree shall be 
obtained by WPD and are required for the 
carrying out, completion and subsequent use 
of the Contestable Connection Works or 
WPD's Works.

WPD's Services Means processing the Customer's application 
for the connection(s) referred to in the 
relevant Connection Offer; planning such 
connection(s); preparing the Non-Contestable 
Design and the Specification; obtaining the 
Consents referred to in Clause 10; inspecting, 
monitoring and testing the Contestable 
Connection Works; and any other services 
referred to in the relevant Connection Offer as 
the same may be varied from time to time 
pursuant to this Agreement. 

WPD Technical Information 
Site

Means the website 
www.westernpowertechinfo.co.uk where 
WPD publish Standard Techniques.
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WPD's Works Means all plants, materials and equipment to 
be provided and the work to be done by WPD 
pursuant to this Agreement as described in the 
relevant Site Specific Agreement as may be 
varied by WPD from time to time. 

1.2 In this Agreement, and any Site Specific Agreements or Extension of 
Contestability Agreements formed under it, unless the context otherwise requires:

(a) words in the singular include the plural and vice versa and words in one 
gender include any other gender;

(b) a reference to a statute or other statutory provision includes:

(i) any subordinate legislation (as defined in Section 21(1) Interpretation 
Act 1978) made under it;

(ii) any repealed statute or statutory provision which it re-enacts (with or 
without modification); and

(iii) any statute or statutory provision which modifies, consolidates, re-
enacts or supersedes it;

(c) references to either party include its permitted successors in title and 
permitted assigns; and

(d) the headings are for convenience only and shall not affect the interpretation 
of this Agreement, any Site Specific Agreement or any Extension of 
Contestability Agreement.

2. Term

This Agreement shall be deemed to have commenced on the Commencement 
Date and shall continue in force until terminated by either Party in accordance 
with the terms of this Agreement.

3. Framework Agreement and Site Specific Agreement Process

3.1 This Agreement governs the overall relationship of the Parties and shall apply to 
any Contestable Connection Works which the Connection Provider undertakes for 
Adoption by WPD during the term of this Agreement.

3.2 In relation to Associated Contestable Works, this Agreement sets out: 

(a) in Schedule 1 the template form of Site Specific Agreement to be entered 
into between the Connection Provider and WPD for each set of Associated
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Contestable Works for which the Connection Provider is appointed by a 
Customer to carry out and complete; and

(b) the terms deemed incorporated into each Site Specific Agreement. 

3.3 A Site Specific Agreement shall not enter into force, be legally binding or have 
any effect unless:

(a) the Site Specific Agreement contains the information required by the 
template Site Specific Agreement in Schedule 1; 

(b) the Site Specific Agreement has been signed by the authorised 
representatives of both Parties to it; and

(c) as at the date the Site Specific Agreement is signed, this Agreement has 
not been terminated. 

3.4 Each Site Specific Agreement:

(a) shall be entered into by the Connection Provider and WPD; and

(b) shall incorporate the terms and conditions of this Agreement. 

3.5 Any amendments to this Agreement agreed by WPD and the Connection Provider 
in accordance with Clause 36 shall be deemed to apply to all Site Specific 
Agreements whether entered into before or after the date of such amendment
(unless the Parties agree otherwise in writing). 

3.6 This Agreement shall prevail over any terms and conditions in any Site Specific
Agreement, any terms and conditions submitted to or by the Connection Provider 
or (subject to Clause 36) in other correspondence between the Parties relating to 
the subject matter of this Agreement except only to the extent any terms and 
conditions in the Site Specific Agreement do not conflict with this Agreement.

4. Framework Agreement and Extension of Contestability Initiatives

4.1 As part of WPD's commitment to the continued development and facilitation of 
competition in the connections market, WPD may, from time to time, invite the 
Connection Provider to take part in an Extension of Contestability Initiative.

4.2 In relation to any Extension of Contestability Initiative, this Agreement sets out: 

(a) in Schedule 2 the template form of Extension of Contestability Agreement 
that WPD may require the Connection Provider to enter into with WPD in 
order to take part in an Extension of Contestability Initiative; and
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(b) the terms of any Extension of Contestability Agreement deemed 
incorporated into this Framework Agreement.

4.3 Subject to Clause 4.4, an Extension of Contestability Agreement shall not enter 
into force, be legally binding or have any effect unless:

(a) the Extension of Contestability Agreement contains the information 
required by the template Extension of Contestability Agreement in 
Schedule 2; 

(b) the Extension of Contestability Agreement has been signed by the 
authorised representatives of both Parties to it; and

(c) as at the date the Extension of Contestability Agreement is signed, this 
Agreement has not been terminated.

4.4 Notwithstanding Clause 4.3, the Parties shall be deemed to have entered into a 
legally binding Extension of Contestability Agreement on the terms provided to 
the Connection Provider by WPD or published on the WPD Technical 
Information Site as at the date the Connection Provider:

(a) performs any of its obligations under an Extension of Contestability 
Agreement;

(b) carries out any work in accordance with an Extension of Contestability 
Initiative; or

(c) otherwise by its conduct could reasonably be deemed to have accepted the 
terms of an Extension of Contestability Agreement,

provided that the Parties have not previously entered into a legally binding 
Extension of Contestability Agreement in relation to the applicable Extension of 
Contestability Initiative that has either expired or been terminated by either Party 
for any reason.

4.5 Each legally binding Extension of Contestability Agreement entered into by the 
Parties in accordance with Clauses 4.3 and 4.4 shall be deemed to be incorporated 
into this Agreement until such time as the Extension of Contestability Agreement 
is terminated or expires.

4.6 In the event of any conflict between this Agreement and the provisions of an 
Extension of Contestability Agreement, the terms of the Extension of 
Contestability Agreement shall prevail over the conflicting terms of this 
Agreement solely in respect of the subject matter of the Extension of 
Contestability Agreement.
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5. Design for all Contestable Connection Works

5.1 The Connection Provider accepts full responsibility for any Contestable Design
that it undertakes. 

5.2 The Connection Provider shall exercise such reasonable degree of skill, care and 
diligence in the undertaking of the Contestable Design as is to be expected of a 
professionally qualified and competent contractor experienced in the design of 
works of a similar nature, value, complexity (including in accordance with Clause 
6 below) and timescale to the Contestable Connection Works.

5.3 The Contestable Design shall meet the Maximum Power and such other 
requirements as may be required by the relevant Customer. 

5.4 The Connection Provider shall comply with all procedures and obligations set out 
in the applicable Standard Technique(s) when undertaking all Contestable Design,
including, without limitation, submitting its Contestable Design to WPD for 
approval where required.

5.5 Where a Connection Provider has submitted its Contestable Design to WPD for 
approval in accordance with the applicable Standard Technique(s), WPD shall 
give either its approval to the Contestable Design or a reasoned rejection of it to 
the Connection Provider within a reasonable period of time.

5.6 No approval, review or comment, or failure to approve, review or comment by 
WPD of or on the Contestable Design or the Contestable Connection Works or 
any other matter shall relieve the Connection Provider of any liability whatsoever 
or any of its obligations under this Agreement. The Connection Provider has sole 
responsibility for ensuring that the Contestable Design conforms in all respects 
with the Specification and the standards set out in any relevant Site Specific 
Agreement.

5.7 Where a Contestable Design has been approved by WPD, the Connection 
Provider shall not vary the Contestable Design in any way without having first 
obtained the written approval of WPD, such approval not to be unreasonably 
withheld or delayed. Save where the need for a variation arises as a direct result of 
a Distribution System Enhancement requested by WPD pursuant to Clause 6, 
WPD may make a reasonable charge, and the Connection Provider will pay to 
WPD, for approval of any variation to the Contestable Design, the amount of any 
such charge as set out in the relevant Site Specific Agreement.

5.8 If, prior to the termination of this Agreement, WPD changes its working practice 
or Specification, WPD shall notify the Connection Provider. The Connection 
Provider will, with regard to any part of the Associated Contestable Works not 
already constructed and adopted, forthwith amend the Contestable Design as 
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necessary and ensure that any change in working practice or Specification is 
implemented without delay save where WPD agrees an alternative timescale.  

6. Distribution System Enhancements for Contestable Connection Works

6.1 WPD may, by notice in writing, and prior to submission by the Connection 
Provider to WPD of the Contestable Design for approval (where such approval is 
required in accordance with the applicable Standard Technique(s)), request the 
Connection Provider to undertake works or to amend the Contestable Design in 
order to achieve a Distribution System Enhancement. 

6.2 Where the Connection Provider is not required to submit its Contestable Design to 
WPD for approval, but in undertaking the Contestable Design considers that a 
Distribution System Enhancement may be appropriate, it shall submit to WPD 
sufficient information to allow WPD to assess whether a Distribution System 
Enhancement is required. If WPD determines that a Distribution System 
Enhancement is required, WPD may, by notice in writing, request the Connection 
Provider to undertake works or to amend the Contestable Design in order to 
achieve the Distribution System Enhancement.

6.3 Upon receiving a notice in accordance with clause 6.1 or 6.2, the Connection 
Provider shall provide a reasonable quotation for doing so, including a detailed 
breakdown of the costings on which the quotation is based ("Quotation"). If WPD 
does not accept the Quotation the Parties shall in good faith negotiate a revised 
quotation ("Revised Quotation"). If WPD accepts in writing a Quotation or a 
Revised Quotation the Connection Provider shall make and implement the 
requested modification to the Contestable Connection Works. 

6.4 WPD may, after the Connection Provider has commenced the Contestable 
Connection Works, by notice in writing, request the Connection Provider to 
undertake works or to include provision in the Contestable Design in order to 
achieve a Distribution System Enhancement. Upon receiving any such notice, the 
Connection Provider shall use all reasonable endeavours to incorporate the 
Distribution System Enhancement into the Contestable Connection Works and 
provide a Quotation or state reasonable grounds for declining the request, such 
reply not to be unreasonably delayed. If WPD does not accept the Quotation the 
Parties shall in good faith negotiate a Revised Quotation. If WPD accepts in 
writing a Quotation or a Revised Quotation the Connection Provider shall make 
and implement the requested modification to the Contestable Connection Works.

7. WPD's assistance in relation to design of all Contestable Connection Works

7.1 WPD shall, within a reasonable period of receipt of a written request, supply the 
Connection Provider with:
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(a) all drawings relating to the Distribution System as may be reasonably 
required to carry out the construction, installation or commissioning of the
Contestable Connection Works; and

(b) where relevant, the Non-Contestable Design. 

7.2 There will remain vested in WPD the Intellectual Property in all drawings, 
reports, specifications, calculations and other documents created or provided by 
WPD for use in connection with the Contestable Connection Works.  WPD will 
licence the use of such drawings and other documents by the Connection Provider 
solely for the purpose of performing its obligations under this Agreement.  The 
Connection Provider will not make copies or permit copies to be made nor permit 
the use of the said drawings or other documents in connection with any project 
and/or works other than the Contestable Connection Works, except with the prior 
written consent of WPD.

8. Safety and CDM Regulations

8.1 The Parties acknowledge that in relation to the Contestable Connection Works, 
WPD shall not be the "Client" for the purposes of the CDM Regulations. The 
Connection Provider shall indemnify WPD at all times against all demands, 
actions, proceedings, damages, losses, costs and expenses which are made or 
brought against, or incurred or suffered by WPD arising from or in connection 
with the performance or purported performance by the Connection Provider or the 
Customer (as the case may be) or the failure by the Connection Provider or the 
Customer (as the case may be) to perform the duties, obligations, requirements, 
and responsibilities imposed upon or undertaken by the Connection Provider or 
the Customer (as the case may be) in connection with the CDM Regulations.

8.2 The Connection Provider shall provide its personnel with all necessary safety 
equipment to enable them to work in a safe manner.

8.3 The Connection Provider shall be responsible for the safety of the public, 
including where required and without limitation in providing appropriate signing, 
lighting, or guarding (noting that the provisions of the NRSWA might not apply 
to an un-adopted highway), or in ensuring that Energised terminations are not left 
exposed and are effectively sealed.

8.4 Should any unforeseen eventuality relating to the Distribution System arise during 
the course of carrying out the Contestable Connection Works then the Connection 
Provider shall contact WPD immediately.

8.5 The Parties acknowledge that they are aware of, and undertake to the other that in 
relation to the Contestable Connection Works they will duly comply with, the
CDM Regulations.
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8.6 The Connection Provider undertakes and warrants that all physical work will be 
carried out by a competent workforce in a safe manner to agreed standards and 
specifications and Good Industry Practice, and not to the detriment of other users 
of the Distribution System.

9. Materials and Workmanship

9.1 The Connection Provider shall only use materials detailed by WPD in the 
Specification or materials which have been approved in writing by WPD for use. 

9.2 Where it would accord with Good Industry Practice for:

(a) the suppliers or manufacturers of the materials to be used for the 
Contestable Connection Works to provide warranties as to the quality and 
nature of such materials; and/or

(b) such warranties to be assignable by the Connection Provider to WPD

then the Connection Provider will procure such warranties.

9.3 Upon request by WPD, the Connection Provider will:

(a) assign to WPD such warranties as the Connection Provider has obtained 
pursuant to Clause 9.2, and/or

(b) enforce against suppliers or manufacturers such warranties or other rights as 
the Connection Provider may have against suppliers or a manufacturer at 
WPD’s cost.

10. Consents for Contestable Connection Works

10.1 The Connection Provider without cost to WPD and before commencement of the
Contestable Connection Works shall apply for and obtain the CP's Consents. The
form of the CP's Consents shall permit the undertaking and completion of the 
Contestable Connection Works and the WPD Works, and shall be in such a form 
that WPD shall benefit from the CP Consent's on Adoption. Unless otherwise 
agreed with WPD, CP's Consents granting easements, wayleaves and/or rights 
over land shall be given for the benefit of (or where in a form reasonably 
acceptable to WPD) transferable or assignable to WPD. WPD shall, subject to 
Clause 10.2, on request provide the Connection Provider with all reasonable 
assistance to obtain the CP's Consents.

10.2 WPD reserves the right to include the actual cost of assisting the Connection 
Provider in applying for and obtaining any CP's Consents and/or WPD's Consents 
(including the costs of exercising any statutory right and any consequential 
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hearing) as part of the Charges whether or not such costs were quantified in the 
Connection Offer.

10.3 The Connection Provider shall ensure that WPD is granted such CP's Consents 
relating to land or any interest in land which WPD may reasonably require for any 
part of WPD’s Works situated in land owned by the Customer in a form that shall 
be given for the benefit of, or (where in a form reasonably acceptable to WPD) 
transferable or assignable to, WPD. 

10.4 Where the Contestable Connection Works or WPD’s Works are on land owned by 
a third party the Connection Provider shall apply for and obtain (with the 
assistance, where reasonably necessary, and subject to Clause 10.2, of WPD) any 
CP's Consents except where any such consents can only be obtained by WPD as 
WPD's Consents in which case WPD shall use its reasonable endeavours to apply 
for and obtain WPD's Consents and the Connection Provider shall reimburse 
WPD's reasonable costs in obtaining the same.

10.5 No CP's Consents obtained by the Connection Provider shall disclose or refer to 
any consideration or price other than a consideration or price calculated using the 
Guidance Rates.

10.6 The Connection Provider shall on request from WPD provide copies of all CP's 
Consents to WPD within 7 Working Days of a request to do so.

10.7 WPD shall use its reasonable endeavours to apply for and obtain WPD’s Consents 
necessary for WPD's Works and the Connection Provider shall reimburse WPD's 
reasonable costs in obtaining the same. 

10.8 Nothing in the Agreement shall require WPD to exercise any compulsory rights to 
acquire any CP's Consents or WPD's Consents, any decision by WPD to exercise 
or to seek to exercise such rights shall be entirely a matter for the sole discretion 
of WPD.

11. The Connection Provider’s Obligations for all Contestable Connection 
Works

11.1 The Connection Provider shall ensure that the Contestable Connection Works and 
the manner in which they are carried out comply at all times with:

(a) the Connection Provider’s applicable procedures; 

(b) all applicable Policies and Good Industry Practice; 

(c) the requirements of all Applicable Legislation including the Act, the 
Electricity Safety, Quality and Continuity Regulations 2002, BS-7671, the 
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NRSWA, the Health and Safety at Work Act 1971 and the Town and 
Country Planning Act 1990; and

(d) the Specification.  

11.2 To the extent there is any discrepancy or inconsistency between this Agreement 
and any applicable Standard Technique(s) the provisions of the applicable 
Standard Technique(s) shall prevail.

11.3 This Agreement shall not apply to any emergency work or fault rectification 
work, save for such works as WPD may require the Connection Provider to carry 
out to rectify any Defects in the Contestable Connection Works. 

11.4 The Connection Provider shall be fully responsible for all liabilities, including on-
going guarantees relating to reinstatement under NRSWA, the Highways Act 
1980 and other legal liabilities associated with activities under its control 
undertaken pursuant to this Agreement.

11.5 The Connection Provider is fully responsible for all necessary street works co-
ordination, notifications, charges and penalties together with the provision of and 
maintenance of all signing, lighting and guarding required for excavation, interim 
and permanent reinstatement. Excavation shall be sufficient both for jointing and 
positive identification if multiple cables are present.

11.6 The Connection Provider shall satisfy itself in adequate time before commencing 
any part of the Contestable Connection Works as to the condition of any plant, 
material or equipment owned or provided by WPD which might in any way affect 
the Contestable Connection Works and shall inform WPD immediately in writing 
if any such plant, material or equipment is damaged or in any other way 
unsuitable. 

11.7 The Connection Provider shall procure that throughout the duration of all 
Contestable Connection Works the Connection Provider and its sub-contractors 
and all its and their respective employees and agents shall be Accredited to carry 
out the Contestable Connection Works.

12. Inspection

12.1 WPD shall carry out chargeable inspections in accordance with the Statement of 
Methodology and Charges for Connections and the relevant Standard Technique(s)
for all Contestable Connection Works. 

12.2 The Connection Provider will pay WPD for inspections as detailed in the 
Statement of Methodology and Charges for Connections and/or the relevant 
Standard Technique(s). Where further inspection is required as a result of 
identifying a Defect during a previous inspection (irrespective of whether or not 
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the previous inspection was undertaken within the Statement of Methodology and 
Charges for Connections and/or the relevant Standard Technique(s)) WPD will be 
entitled to charge the Connection Provider for the costs of any such further 
inspections that may be required to verify that any Defects have been remedied.

12.3 Should the Connection Provider fail to provide to WPD notification of any change 
to its Programme WPD may charge the Connection Provider for costs incurred by 
WPD as a result of any abortive visit. 

12.4 WPD shall notify the Connection Provider of any Defect in writing as soon as 
practicable following the inspection. Where practicable, WPD shall also notify the 
Connection Provider’s nominated contact verbally whilst on Site.

12.5 Where, as a result of any inspection, WPD is of the reasonable opinion that any 
Defect exists, the Connection Provider shall indemnify WPD, and keep WPD 
indemnified, against the reasonable costs of any remedial works WPD may be 
required to undertake to remedy the Defect or unsatisfactory work. 

12.6 The Connection Provider shall allow WPD access at all times to all places where the 
Contestable Connection Works are to be carried out, are in the process of being 
carried out, or have been carried out, for the purposes of inspecting the Contestable 
Connection Works and all materials used or intended for use in the Contestable 
Connection Works.

12.7 WPD acting reasonably, may, by giving the Connection Provider reasonable written 
notice, require the Connection Provider to uncover or make openings in any part of 
the Contestable Connection Works. The Connection Provider shall bear its own 
costs and all costs incurred by WPD in complying with such notice if such 
inspection of the Contestable Connection Works reveals any Defect or material non-
compliance with the requirements of this Agreement. WPD shall be liable for all 
reasonable costs incurred by the Connection Provider in complying with such notice 
if such inspection of the Contestable Connection Works fails to reveal any Defect or 
material non-compliance with the requirements of this Agreement.

12.8 If WPD serves a notice on the Connection Provider to uncover works which WPD 
was unable to inspect due to the Connection Provider failing to notify WPD of a 
change to the Programme or the Contestable Connection Works not being carried 
out, the Connection Provider shall be liable for all costs incurred by the Connection 
Provider and WPD in uncovering and inspecting such works irrespective of whether 
any Defects are revealed by such uncovering and inspection.  Any costs incurred by 
WPD shall be reimbursed by the Connection Provider pursuant to Clause 22.

12.9 WPD is under no obligation to give the Connection Provider prior notice of WPD’s 
intention to carry out a Site inspection.
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12.10 In carrying out any inspection or test, neither WPD nor any of its representatives 
gives any warranty, express or implied as to the adequacy, safety or other 
characteristics of the Contestable Connection Works and neither WPD nor any of its 
representatives shall be responsible in any way for the Contestable Connection 
Works by virtue of such inspections, tests or otherwise.

12.11 Notwithstanding any inspections or tests by WPD, the Contestable Assets shall 
remain the property of and at the risk of the Connection Provider who shall continue 
to be liable for them unless and until the Adoption of the Contestable Assets.

12.12 WPD shall be entitled to carry out additional inspections which fall outside of the 
Chargeable Inspection Regime at any time.  Subject to Clause 12.2, the costs of such 
additional inspections shall be borne by WPD.

12.13 Where WPD finds the Records presented by the Connection Provider pursuant to 
Clause 15.1 (c) to be incomplete or inaccurate WPD will give written notice to the 
Connection Provider. The written notice shall indicate the nature of the Defect and 
recommendation for remedy. WPD will not Energise the Contestable Connection 
Works offered for Adoption under the relevant Completion Certificate until WPD is 
satisfied the Records are complete and accurate.

13. The Connection Provider’s Obligations prior to Energisation for all 
Associated Contestable Works

13.1 For each set of Associated Contestable Works, the Connection Provider shall 
ensure that:

(a) the Associated Contestable Works are carried out in such a manner as to 
enable WPD to carry out WPD’s Works and to perform WPD’s Services 
without any delay and/or disruption; and

(b) the Associated Contestable Works and the manner in which they are carried 
out comply at all times with the Non-Contestable Design and Contestable 
Design.

13.2 The Connection Provider shall, within two weeks of receipt of a written request
(or sooner as notified by WPD) supply WPD with all technical information, 
diagrams and drawings relating to the design, construction, installation or 
commissioning of the Associated Contestable Works as WPD may reasonably 
request from time to time.

13.3 The Connection Provider shall supply WPD with the Programme it intends to 
follow to construct all Associated Contestable Works as soon as is reasonably 
practicable and no later than 5 Working Days prior to the commencement of the
Programme. The Connection Provider shall thereafter promptly supply WPD with 
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an updated version of the Programme in the event of any material change to the 
timing or sequence of the relevant Associated Contestable Works.

13.4 The Connection Provider shall provide to WPD every 5 Working Days a schedule 
detailing the daily Associated Contestable Works due to be undertaken within the 
following 14 calendar days which shall detail the Associated Contestable Works
to be undertaken in each half-day period.

13.5 The Connection Provider shall provide safe and secure access at all reasonable 
times to all places where the Associated Contestable Works are to be or have been 
carried out for WPD and its representatives for the purpose of inspecting the 
Associated Contestable Works and all materials used or intended for use in the 
Associated Contestable Works and witnessing the carrying out of any 
Commissioning Requirements.

13.6 WPD shall have no authority to give any instructions to or to supervise the 
Connection Provider, or any contractor, agent or sub-contractor of the Connection 
Provider in relation to Associated Contestable Works.

14. WPD's Services and WPD's Work for Associated Contestable Works

14.1 WPD shall be responsible for the preparation of the Specification using WPD 
standards and national specifications to enable the Connection Provider to 
construct and connect the Associated Contestable Works to the Distribution 
System.

14.2 Provided that WPD:

(a) receives payment for each and every amount due under Clause 22, on the 
date specified for payment;

(b) receives payment of all Charges due to WPD under or in connection with 
this Agreement on the date specified for payment; and

(c) has obtained all the WPD's Consents which WPD is to apply for pursuant to 
Clause 10 in time to permit WPD to carry out and complete WPD’s Works 
in accordance with the Programme,

WPD shall carry out and complete WPD’s Works in accordance with the 
Programme.

14.3 WPD shall promptly notify the Connection Provider in writing if for any reason 
WPD anticipates that it will not, or may not be able to, complete WPD’s Works in 
accordance with the Programme. WPD shall use all reasonable endeavours to 
mitigate or avoid the delay in completing WPD’s Works in accordance with the 
Programme. WPD shall state in any such notice the reason for the actual or 
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anticipated delay (identifying the event or circumstance considered to be an Event 
of Force Majeure or a System Emergency), the steps being taken to mitigate or 
avoid delay and the date by which WPD expects to complete WPD’s Works. The 
only rights and remedies (expressed or implied and provided by common law or 
statute) of the Connection Provider in relation to, or arising from any breach of 
Clause 14.2, or any other delay or failure by WPD in carrying out or completing 
WPD’s Works, shall be the right to require WPD to use all reasonable endeavours 
to mitigate or avoid such delay, in accordance with this Clause 14.3.

14.4 WPD’s Works shall be carried out in accordance with the relevant Site Specific 
Agreement. 

15. Commissioning and Completion for Associated Contestable Works

15.1 When the Connection Provider considers that the Associated Contestable Works (or 
a part thereof) are completed and comply with the requirements of Clause 11.1 and 
13.1 the Connection Provider shall:

(a) sign and issue to WPD a notice (“the Completion Certificate”) specifying the 
Associated Contestable Works or that part (as the case may be) to which such 
Completion Certificate relates and the date and time the Connection Provider 
intends to perform the Commissioning Requirements (not less than 5 Working 
Days' notice of such Commissioning Requirements shall be given);

(b) attach to the Completion Certificate copies of all relevant test and 
conformance certificates;

(c) attach to the Completion Certificate a true accurate and complete copy of all 
relevant Records and shall consent to use the Records and also to incorporate 
them within WPD’s records and transfer or procure the transfer of the 
copyright in the Records to WPD; and

(d) certify that the Associated Contestable Works are Dead and safe to energise.

15.2 The Connection Provider shall provide satisfactory evidence to WPD that all the 
following requirements have been met:

(a) the CP's Consents for the Associated Contestable Works are available to be 
granted to WPD in terms acceptable to WPD to subsequently maintain, repair, 
replace, renew or use, the Associated Contestable Works and the Connection 
Provider has taken all such steps as would be taken by a reasonably prudent 
party acting in the capacity of the Connection Provider for the purposes of the 
Agreement to ensure that the CP's Consents are granted to WPD by the party 
or parties having valid title to grant the CP's Consents and that such title is free 
of any Encumbrance adverse to the validity of the grant of, or to the free 
exercise of, the CP's Consents;
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(b) Good Title has been provided to WPD by the Connection Provider over the 
Contestable Assets to be Energised (insofar as such Good Title has not been 
provided pursuant to Clause 15.2(a));

(c) all Connection Points which are to be Energised and from which an electricity 
supply may be taken shall have been registered in accordance with the 
specifications and procedures listed in the Master Registration Agreement;

(d) the Connection Provider has warranted to WPD in terms acceptable to WPD 
that all necessary Intellectual Property Rights have been acquired;

(e) the provision of the CDM file (or section relating to the Associated 
Contestable Works or the part thereof which is to be Energised (as the case 
may be)) to WPD;

(f) that, if required by WPD, the Customer has entered into a connection 
agreement with WPD in relation to the connection of that Connection Point to 
the Distribution System;

(g) the Associated Contestable Works, or such part thereof, have been constructed 
in accordance with this Agreement and have met those of the Commissioning 
Requirements which WPD requires are passed before the Contestable Assets 
are Energised by WPD;

(h) the Connection Provider has rectified all Defects or other matters previously 
notified to the Connection Provider under Clause 12;

(i) the Connection Provider has effected insurance pursuant to Clause 29;

(j) the Customer has paid such of the Charges as are then due to WPD;

(k) the Connection Provider has paid all undisputed sums due from the 
Connection Provider to WPD under or in connection with this Agreement; and

(l) the Connection Provider has complied with all other requirements of this 
Agreement. 

15.3 The Connection Provider shall notify WPD in writing of the date on which the 
Contestable Assets offered under the Completion Certificate shall require connection 
to the Distribution System and Energisation. WPD shall respond to such notification 
in accordance with the requirements under the Electricity (Standards of 
Performance) Regulations 2010.

15.4 WPD may, by giving the Connection Provider notice in writing to this effect, dispute 
or object to any of the evidence provided by the Connection Provider pursuant to 
Clause 15.2, and refuse to consent to Energise the Associated Contestable Works or 
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the part thereof to which such evidence relates (as the case may be). If WPD so 
notifies the Connection Provider, then the Connection Provider and WPD shall 
promptly and in good faith discuss and seek to agree whether or not WPD’s 
objections are or dispute is, valid and, if so, the measures to be taken by the 
Connection Provider to enable WPD to withdraw its objections, or dispute. If the 
Connection Provider and WPD cannot agree whether or not WPD’s objections are, 
or dispute is, valid, or the measures to be taken by the Connection Provider to enable 
WPD to withdraw its objections, or dispute, either the Connection Provider or WPD 
may refer the dispute to the procedure specified in Clauses 25 and 26. 

15.5 On receipt by WPD of the Completion Certificate and unless WPD objects to the 
evidence issued by the Connection Provider to WPD in fulfilment of the Connection 
Provider’s obligations pursuant to Clause 15.2, WPD shall either:

(a) advise the Connection Provider, in accordance with the relevant Standard
Technique(s), of the date on which WPD shall Energise the Associated 
Contestable Assets or such part (as the case may be) and WPD shall use all 
reasonable endeavours to Energise the relevant Contestable Assets or such part 
(as the case may be) on such date; or

(b) provide consent for the Connection Provider to Energise the Associated 
Contestable Assets or such part (as the case may be) in accordance with the 
relevant Standard Technique(s).

16. Handover and Adoption of Associated Contestable Assets

16.1 Upon and with effect from the handover of the Completion Certificate the 
Connection Provider will withdraw all persons under their control and inform them 
no further work is permitted on the Associated Contestable Assets offered for 
connection under the Completion Certificate.

16.2 Upon Energisation of the Associated Contestable Assets or such part (as the case 
may be) pursuant to Clause 15.5, the Associated Contestable Assets shall become 
part of the Distribution System and the Connection Provider shall, and procure that 
the Customer shall, treat those Associated Contestable Assets in all respects as the 
property of WPD and from that time as forming part of the Distribution System.

16.3 Immediately following Energisation of the Associated Contestable Assets pursuant 
to Clause 15.5 WPD shall assume operational responsibility for the Associated 
Contestable Assets within the relevant Associated Contestable Works. All fault 
repair work which is required to be carried out on those Associated Contestable 
Assets from then on, shall be carried out by WPD save for such works as WPD may 
require the Connection Provider to carry out to rectify any Defects in the Associated 
Contestable Works.
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16.4 Following Energisation of the Associated Contestable Assets the Commissioning 
Requirements shall be completed and if any of the relevant Associated Contestable 
Assets do not pass the Commissioning Requirements to the satisfaction of WPD, 
WPD may:-

(a) disconnect the Associated Contestable Assets from the Distribution System 
until the Connection Provider undertakes all work to the Associated 
Contestable Assets necessary to enable those Associated Contestable Assets to 
pass such of the Commissioning Requirements to the satisfaction of WPD; or

(b) undertake or procure such works itself and recover the cost thereof from the 
Connection Provider

and WPD shall use all reasonable endeavours to notify the Connection Provider of 
WPD’s decision to exercise its rights under the foregoing provisions of this Clause 
16.4 as soon as reasonably practicable, indicating the nature of the Defect and 
recommendation for remedy. 

16.5 If the Connection Provider disputes:

(a) whether the Associated Contestable Assets should have passed the 
Commissioning Requirements to WPD's satisfaction; or

(b) the costs WPD seeks to recover under 16.4 (b)

it shall give written notice to that effect to WPD within 10 Working Days of the 
receipt of such notification provided in accordance with Clause 16.4.

16.6 Following receipt of the notice in Clause 16.5 the Connection Provider and WPD 
shall promptly and in good faith discuss whether any such dispute is reasonable. If 
the Connection Provider and WPD fail to agree either Party may refer the dispute to 
the procedure specified in Clauses 25 and 26. 

16.7 All payments made by the Connection Provider under this Clause 16, shall be paid in 
accordance with the process set out in Clause 22. 

16.8 Title to and ownership of the Associated Contestable Assets shall transfer to WPD 
free from any Encumbrances on the date of Adoption of the Associated Contestable 
Works.

17. Access to Distribution System for Final Connection Contestable Works

17.1 The Connection Provider shall be entitled to access the Distribution System to carry 
out and complete the Final Connection Contestable Works provided always that 
such works are fully compliant with the relevant Standard Technique(s) and WPD 
has consented to such access in accordance with Clauses 17.2 or 17.3. 
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17.2 For Low Voltage Final Connection Contestable Works the Connection Provider 
shall not commence the Low Voltage Final Connection Contestable Works unless 
and until WPD has provided consent in respect of the LJNC for the relevant Final 
Connection Contestable Works.

17.3 The Connection Provider shall not commence the High Voltage Final Connection 
Contestable Works unless and until:

(a) WPD has provided its prior consent in respect of the relevant HVNC;

(b) WPD has agreed a commencement and completion date and time for the 
relevant Final Connection Contestable Works; and

(c) any standby generation or alternative network arrangements have been 
installed or put in place where notice has been provided by WPD in 
accordance with the relevant Standard Technique(s).

17.4 Any variation to the relevant HVNC or LJNC shall be notified to WPD as soon as 
reasonably practicable and shall be fully compliant with the relevant Standard 
Technique(s) and meet with the requirements of Clause 17.2 or 17.3 as applicable.  

18. Switching for Final Connection Contestable Works

18.1 For all Final Connection Contestable Works, the Connection Provider shall 
comply with all procedures and obligations set out in the relevant Standard 
Technique(s).

18.2 The Connection Provider shall not carry out any High Voltage switching on the 
Distribution System without prior instruction from WPD's Central Control 
Engineer.

19. Commissioning and Completion for Final Connection Contestable Works

19.1 The Connection Provider shall ensure that all pre-commissioning tests and checks as 
required by WPD are satisfactorily completed and recorded prior to Energisation of 
Final Connection Contestable Works. The Connection Provider shall not make any 
connection which fails the pre-commissioning tests.

19.2 The Connection Provider shall ensure that all post-commissioning tests as required 
by WPD are completed and recorded immediately following the Energisation of any 
new connection.

19.3 The Connection Provider shall complete all pre-commissioning and post-
commissioning tests carried out in respect of the Final Connection Contestable 
Works in relation to each LJNC or HVNC in line with the relevant Standard 
Technique(s) and shall provide such evidence and records as may be reasonably 
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required by WPD that the required tests have been completed and passed.  WPD 
may carry out its own tests and checks at any time.

19.4 If any of the Final Connection Contestable Works do not pass the post-
commissioning tests the Connection Provider shall immediately notify WPD and 
WPD may:

(a) disconnect the Final Connection Contestable Works from the Distribution 
System until the Connection Provider undertakes all work necessary to 
enable the Final Connection Contestable Works to pass the post-
commissioning tests; or

(b) undertake or procure such works itself and recover all costs incurred thereof 
from the Connection Provider.

19.5 The Connection Provider shall complete the Low Voltage Final Connection 
Contestable Works within the week proposed in the relevant LJNC.  If the 
Connection Provider fails to complete the Low Voltage Final Connection 
Contestable Works within the week specified in the relevant LJNC, the Connection 
Provider shall cease work, WPD's consent provided pursuant to Clause 17.2 shall be 
deemed to have been withdrawn and the Connection Provider shall be required to 
recommence the approval process and submit a new LJNC for the relevant Final 
Connection Contestable Works. 

19.6 The Connection Provider shall commence and complete the High Voltage Final 
Connection Contestable Works on the dates and by the time agreed with WPD 
pursuant to Clause 17.3. 

19.7 If the Connection Provider fails to commence or complete the High Voltage Final 
Connection Contestable Works on the dates and by the time agreed pursuant to 
Clause 17.3, the Connection Provider shall be liable for all costs incurred and/or 
losses suffered by WPD as a result of such delay. 

19.8 On completion of the High Voltage Final Connection Contestable Works, the 
Connection Provider shall return the Distribution System to WPD in accordance 
with the requirements of relevant Standard Technique(s).

19.9 On completion of the Final Connection Contestable Works the Connection Provider 
shall provide WPD with a true accurate and complete copy of all relevant Records 
and shall consent to use the Records and also to incorporate them within WPD’s 
records and transfer or procure the transfer of the copyright in the Records to WPD. 
These records shall be provided in line with the relevant Standard Technique(s).
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20. Adoption of Final Connection Contestable Assets 

20.1 The Final Connection Contestable Assets shall be Adopted by WPD on completion 
of Energisation and the relevant Final Connection Contestable Assets shall become 
part of the Distribution System.

20.2 Immediately following Adoption of the Final Connection Contestable Assets 
pursuant to Clause 20.1 WPD shall assume operational responsibility for the Final 
Connection Contestable Assets within the relevant Final Connection Contestable 
Works. All fault repair work which is required to be carried out on those  Final 
Connection Contestable Assets from then on, shall be carried out by WPD save for 
such works as WPD may require the Connection Provider to carry out to rectify any 
Defects in the Final Connection Contestable Works.

20.3 Title to and ownership of the Final Connection Contestable Assets shall transfer to 
WPD free from any Encumbrances on the date of Adoption of the Final Connection 
Contestable Works.

21. Rectification of Defects for all Contestable Connection Works in Defect 
Correction Period

21.1 If any Defect becomes apparent during the Defect Correction Period, WPD may in 
its absolute discretion elect:

(a) to issue a notice to the Connection Provider to return to the Site to rectify 
the Defect at no cost to WPD; or 

(b) to rectify the Defect itself.

21.2 The Connection Provider shall indemnify WPD against all costs incurred or suffered 
by WPD in remedying any Defect in connection with any of the Contestable Assets 
during the Defects Correct Period, unless such Defects arises directly as a result of 
any breach by WPD of this Agreement.

22. Payment

22.1 WPD shall as soon as is reasonably practicable after the end of each month issue an 
invoice specifying any charges payable in accordance with the applicable Standard 
Technique(s).

22.2 WPD shall as soon as is reasonably practicable issue an invoice specifying any other 
sums due from the Connection Provider to WPD under or in connection with this 
Agreement.

22.3 The Connection Provider shall pay all invoices within 28 days of WPD issuing the 
invoice. 
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22.4 If any amount remains unpaid after the due date WPD shall be entitled to charge 
interest on the amount unpaid including interest on Value Added Tax unpaid 
calculated from day to day at the rate of 5% above the base rate of the Bank of 
England and such interest shall accrue from day to day and shall be compounded 
annually. 

22.5 The Connection Provider shall pay within the period specified any amount agreed 
in writing with WPD, as may be amended pursuant to Clause 22.6, as a 
contribution to the cost of the WPD’s Works.

22.6 Where at any time WPD considers it is necessary to change the design of WPD’s 
Works, including the Point of Connection, WPD, acting reasonably, shall be 
entitled to so do and:-

(a) if WPD so considers for reasons beyond WPD’s reasonable control, then 
WPD will be entitled to amend (by increasing or decreasing) the amount 
previously agreed in writing as the Connection Provider’s contribution to 
the cost of WPD’s Works;

(b) if WPD so considers for reasons within WPD’s control:-

(i) WPD will not be entitled to increase the Connection Provider’s 
contribution to the cost of WPD’s Works, and

(ii) WPD will be obliged to reimburse the Connection Provider for any 
reasonable increases in the Connection Provider’s costs or expenses 
which are incurred by the Connection Provider as a result of such 
changes in the design of WPD’s Works.

22.7 WPD shall pay to the Connection Provider in respect of any Distribution System 
Enhancements agreed pursuant to Clause 6, any amounts stated in a relevant 
Connection Offer, or agreed between the Connection Provider and WPD in 
writing, following receipt by WPD of the Completion Certificate in relation to 
Associated Contestable Works, or any part thereof (as the case may be) 
incorporating such Distribution System Enhancements but only provided that 
WPD has not served any notice in relation to the Associated Contestable Works or 
such part thereof (as the case may be) pursuant to any of Clauses 12.7, 15.4,  or 
16.4.

23 Liability and Indemnity 

23.1 Nothing in this Agreement shall exclude or limit the liability of either Party for:

(a) death or personal injury resulting from the negligence of the Party liable or 
of any of its officers, employees or agents; 
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(b) fraud or fraudulent misrepresentation; 

(c) breach of terms implied by section 2 of the Supply of Goods and Services 
Act 1982; and 

(d) any other liability which cannot be limited or excluded by applicable law. 

23.2 Save as otherwise expressly provided in this Agreement nothing in this Clause 23
shall exclude or restrict or otherwise prejudice or affect any of:

(a) the rights, powers, duties and obligations of either Party which are 
conferred or created by the Act, the Licence or any regulations made 
under the Act; or

(b) the rights, powers, duties and obligations of the Authority or the Secretary 
of State under the Act, the Licence or otherwise howsoever.

23.3 The Connection Provider shall be responsible for the risk of loss or damage to every 
part of the Contestable Connection Works until the Adoption of such part.

23.4 Subject to Clause 23.6 the Connection Provider shall indemnify WPD and keep 
WPD indemnified fully and on demand against all claims, demands, actions, 
proceedings, damages, liabilities, losses, costs (including all associated legal 
costs), expenses and fines which are attributable to any act, omission, default, 
delay, negligence or breach of statutory duty by or on the part of the Connection 
Provider made or brought against or incurred or suffered by WPD arising out of 
or in connection with: 

(a) the carrying out or the purported carrying out of the Contestable Connection 
Works;

(b) any claim by a Regulatory Body due to any default by the Connection 
Provider arising from or in connection with the Contestable Connection 
Works;

(c) any third party claim in respect of title to the Contestable Assets;

(d) any breach or alleged breach by the Connection Provider of any CP's
Consents or WPD's Consents or failure by the Connection Provider to 
obtain and/or maintain the required CP's Consents;

(e) failure by the Connection Provider to ensure that the officers, employees or 
agents of the Connection Provider and other persons for whom the 
Connection Provider is responsible in law conduct themselves upon the Site 
during the carrying out of the Contestable Connection Works in a proper 
and responsible manner;
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(f) any personnel (including without limitation any employee, agent or sub-
contractor) who were employed or engaged in executing the Contestable 
Connection Works bringing a claim against WPD where such a claim arises 
out of anything done or omitted to be done by the Connection Provider in 
relation to the employment or engagement of the same during the term of 
the Agreement and/or arising on or as a result of the termination or expiry of 
the Agreement (howsoever caused); or

(g) the Energisation of any Connection Point where that Connection Point is not 
Registered where no request to Energise that Connection Point has been 
made by the Supplier in relation to that Exit.

23.5 Subject to Clause 23.1 the liability of either Party in respect of claims for physical 
damage to the property of the other Party, its officers, employees or agents,  shall not 
exceed the sum of £1 million per incident or series of related incidents.

23.6 The Connection Provider shall not be liable for loss or damage arising from WPD's 
negligence, and/or any breach by WPD of its obligations under this Agreement.

23.7 Subject to Clause 23.1 and save where any provision of this Agreement provides for 
an indemnity, neither Party nor any of its officers, employees or agents shall in any 
circumstances be liable to the other for:

(a) any loss of profit, loss of revenue, loss or use, loss of contract or loss of 
goodwill; or

(b) any indirect or consequential loss; or

(c) any losses resulting from the liability of such other Party to any other person 
howsoever arising.

23.8 Subject to Clause 23.1 the Connection Provider’s total liability to WPD for all 
matters arising under or in connection with this Agreement shall be limited to 
£10,000,000 (ten million pounds) per incident or series of incidents arising out of 
any one event.

23.9 Subject to Clause 23.1 WPD shall not be liable for any costs incurred or losses 
suffered by the Connection Provider or any third party as a result of WPD's failure 
to provide access to the Distribution System or any delay caused by WPD to the 
Contestable Connection Works.  

23.10 Each of the Parties agrees that each of the other Parties holds the benefit of 
Clauses 23.1, 23.5 and 23.7 for itself as trustee and agent for its officers, 
employees and agents.
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23.11 For the avoidance of doubt, nothing in this Clause 23 shall prevent or restrict 
either Party from enforcing any obligations (including suing for a debt) owed to it 
under or pursuant to the Agreement.

24. Force Majeure 

24.1 Neither of the Parties shall be liable for any breach of this Agreement caused 
directly or indirectly by an Event of Force Majeure or by a System Emergency.

24.2 If either Party (the "Affected Party") shall be unable to carry out its obligations 
under this Agreement due to an Event of Force Majeure or if WPD shall be unable 
to carry out any of its obligations under this Agreement due to a System 
Emergency this Agreement shall remain in full force and effect but save as 
otherwise provided herein each Party's obligations (other than the obligation as to 
the payment of charges) shall be suspended without liability for a period equal to 
an Event of Force Majeure or the System Emergency provided that:

(a) the suspension of performance is of no greater scope and of no longer 
duration than is required by the Event of Force Majeure or System 
Emergency;

(b) no obligation of either Party that arose before the Event of Force Majeure or 
System Emergency causing the suspension of performance shall be excused 
as a result of the Event of Force Majeure or System Emergency; and

(c) the non-performing Party shall use all reasonable efforts to remedy its 
inability to perform.         

25. Dispute Resolution – Escalation

25.1 Any dispute between the Parties with respect to the interpretation of any provision 
of the Agreement and with respect to the obligations imposed by it on the other 
Party, shall be resolved as provided for in this Clause 25. 

25.2 Neither Party shall commence formal dispute resolution proceedings (to include 
litigation), until the earlier of: 

(a) the Parties' designated representatives (as referred to in Clause 25.3(a))
jointly concluding that resolution of the dispute through continued 
negotiation of the matter does not appear likely; and 

(b) 30 Working Days after either Party's written request under Clause 25.3(a)
was submitted to the other Party and that other Party has failed to appoint a 
designated representative. 
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25.3 Prior to the initiation of any formal dispute resolution proceedings (to include 
litigation), the Parties shall first attempt to resolve their dispute informally, as 
follows: 

(a) upon the written request of either Party to the other, each Party shall appoint 
a designated representative for the purpose of endeavouring to resolve such 
dispute; 

(b) the designated representatives shall meet as often as either Party reasonably 
deems necessary in order to gather and provide to the other all information 
with respect to the matter in issue which the Party believes to be appropriate 
in connection with its resolution. The designated representatives shall 
discuss the problem and negotiate with each other in good faith in an effort 
to resolve the dispute informally; 

(c) during the course of negotiations, all reasonable requests made by either 
Party to the other for non-privileged information, reasonably related to the 
Agreement, shall be honoured in order that each of the Parties may be fully 
advised of the other's position; and 

(d) the method of endeavouring to resolve the dispute shall be left to the 
discretion of the designated representatives.

26. Dispute Resolution – Adjudication

26.1 In the event of any dispute or difference not being resolved in accordance with 
Clause 25 either Party may refer any dispute or difference to adjudication under 
Part I of the Scheme for Construction Contracts (England and Wales) Regulations 
(as amended), which Part shall take effect as if it was incorporated into this 
Clause 26. 

26.2 The adjudicator shall be appointed by The Chartered Institute of Arbitrators.

27. Intellectual Property

27.1 The copyright and any other Intellectual Property Rights in all drawings, reports, 
specifications, calculations and other documents created or provided by WPD or 
on behalf of WPD ("WPD IP") to the Connection Provider under the provisions of 
this Agreement shall remain and belong to WPD and WPD shall grant a licence to 
the Connection Provider to use the WPD IP solely for the purpose of performing 
its obligations under this Agreement.

27.2 Except with the prior written consent of WPD the Connection Provider shall not 
make copies or permit copies to be made nor permit the use of the items referred 
to in sub-clause 27.1 in connection with any project and/or other works other than 
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the Contestable Connection Works or Associated Contestable Works associated 
with the Contestable Connection Works.

27.3 The Connection Provider shall not at any time throughout the duration of the 
Agreement, assign, license or otherwise grant any rights in any WPD IP to any 
other person including but not limited to the Customer.

27.4 The Connection Provider undertakes to indemnify WPD against all reasonable 
losses, costs and expenses suffered or incurred by WPD arising out of any claim 
by any third Party that the use by WPD of the Intellectual Property Rights 
licensed or vested in WPD pursuant to this Clause 27 infringes that third Party’s 
rights.

27.5 The Connection Provider warrants that it owns all Intellectual Property Rights in 
or relating to the Contestable Design, and the Contestable Connection Works.

27.6 The Connection Provider shall grant a licence to WPD to use all Intellectual 
Property Rights in or relating to the Contestable Design for the purpose of 
performing its obligations under this Agreement.

28. Assignment and Sub-Contracting

28.1 The Connection Provider may not assign or transfer its rights and obligations 
under or benefits of this Agreement without the written consent of WPD.

28.2 WPD may assign the benefit of this Agreement to any other company within the 
WPD Group. 

28.3 The Connection Provider may sub-contract any part of the Contestable 
Connection Works with WPD's written consent (such consent not to be 
unreasonably withheld) provided that the Connection Provider ensures that only 
appropriately Accredited contractors are engaged in the carrying out or 
completion of the Contestable Connection Works. The sub-contracting by the 
Connection Provider of any of its obligations under this Agreement shall not 
relieve the Connection Provider from liability for performance of such obligations 
in accordance with this Agreement and any such sub-contracting must be on terms 
and conditions as to the person employed by the sub-contractor, and the quality of 
the work and materials used, which are no less onerous than those contained in 
this Agreement.

28.4 WPD shall have the right to sub-contract or delegate the performance of any part 
of its obligations or duties under this Agreement without the prior consent of the 
Connection Provider. 
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29. Insurance

29.1 The Connection Provider undertakes and agrees to take out and maintain such 
insurance cover in full force and effect at its own cost to cover its obligations and 
liabilities arising under or in connection with (i) this Agreement, (ii) any 
associated Site Specific Agreement, and (iii) any applicable Extension of 
Contestability Agreement, including but not limited to the following:

(a) public liability insurance with a limit of indemnity of not less than 
£5,000,000 per incident or series of incidents arising out of one event 
against death and personal injury and loss or damage to property; 

(b) employer’s liability insurance for a minimum liability of £5,000,000 per 
incident or series of incidents arising out of any one event or for any higher 
minimum limit which may be required at any time in order to comply with 
Applicable Legislation; and

(c) professional indemnity insurance for a minimum liability of £5,000,000 per 
incident or series of incidents arising out of any one event.

29.2 The Connection Provider shall:

(a) prior to signing this Agreement;

(b) whenever a policy effecting the insurances required by this clause 29 is 
renewed; and

(c) whenever reasonably required in writing by WPD, 

provide confirmation from its insurer that the policies effecting the insurances
required by this Clause 29 remain current together with evidence of payment of 
the last premium due.

29.3 The Connection Provider's liability insurance policies shall include an indemnity 
to principals' clause.

30. Security

30.1 The Connection Provider may, according to the Connection Provider’s credit 
rating status, also need to provide additional security for the period indicated in 
Clause 29.1. WPD shall assess the need for a Connection Provider to provide 
additional security using the Dun & Bradstreet Corporation assessment scheme.

30.2 A Connection Provider obtaining a Dun & Bradstreet Corporation rating of 1 or 2 
will not normally be expected to provide additional security beyond that provided 
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as an Accredited Connection Provider under the National Electricity Registration 
Scheme.

30.3 A Connection Provider obtaining a Dun & Bradstreet Corporation rating of 3 or 4, 
or having no Dun & Bradstreet Corporation rating, or whose net worth is less than 
WPD’s total financial exposure under this Agreement and all Site Specific 
Agreements held with the Connection Provider that is running concurrently will 
be required to deliver to WPD within 10 Working Days of the date of this 
Agreement additional security in an amount and form and on terms all satisfactory 
to WPD.

30.4 If, at any point during the period indicated under Clause 30.1, the Connection 
Provider should no longer meet the criteria set out pursuant to Clause 30.2 the 
obligations under Clause 30.3 shall apply.

31. Confidentiality

31.1 Except as referred to in sub-clause 31.2, each Party shall treat as strictly 
confidential and shall not disclose to any third party any information received or 
obtained as a result of entering into or performing this Agreement which relates to 
the provisions or subject matter of this Agreement, or the negotiations relating to 
this Agreement. 

31.2 Either Party may disclose information which would otherwise be confidential if 
and to the extent that:

(a) it is required to do so by law or any securities exchange or regulatory or 
governmental body to which it is subject wherever situated; 

(b) it considers it necessary to disclose the information to its professional 
advisers, auditors and bankers provided that it does so on a confidential 
basis; 

(c) the information has come into the public domain through no fault of that 
Party; 

(d) the information constitutes or forms part of the Contestable Design and any 
information, designs, plans or other materials or works made available by 
the Connection Provider to WPD relating to the Contestable Connection 
Works which information WPD shall be entitled to use without restriction; 
or

(e) each Party to whom it relates has given its consent in writing. 
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32. Severance

If any provision of this Agreement shall be found by any court or administrative 
body of competent jurisdiction or any competent authority to be invalid or 
unenforceable, such provision will be severed from this Agreement and the 
remaining provisions of this Agreement will remain in full force and effect as if 
such provision had not originally been contained in this Agreement.

33 Termination

33.1 Either Party may terminate this Agreement, any Site Specific Agreement or any 
Extension of Contestability Agreement by giving the other Parties 3 months'
notice in writing (or such lesser period as may be agreed between the Parties).

33.2 On termination of this Agreement by either Party in accordance with Clause 33.1 
all Site Specific Agreements and Extension of Contestability Agreements
procured by the relevant Connection Provider shall automatically expire. On 
termination of any Site Specific Agreement or Extension of Contestability 
Agreement in accordance with Clause 33.1, the terminating Party may, at its 
option, terminate this Agreement and any other Site Specific Agreements and 
Extension of Contestability Agreements procured by the relevant Connection 
Provider on notice with immediate effect.

33.3 In relation to this Agreement, if:-

(a) the Connection Provider fails in any material respect to conform or comply 
with any of its obligations under this Agreement, and (if such failure is 
capable of remedy) it is not remedied to the reasonable satisfaction of WPD 
within 30 days of the Connection Provider receiving notice from WPD of 
the occurrence thereof and requiring the same to be remedied; or

(b) (Connection Provider not being a company) an interim order or bankruptcy 
order is made in respect of him under the Insolvency Act 1986 or a 
voluntary arrangement is proposed in respect of him; or

(c) (Connection Provider being a company) an order of the High Court is made 
or an effective resolution passed for the insolvent winding up or dissolution 
of the Connection Provider; or

(d) a receiver or an administrative receiver of the Connection Provider is 
appointed, or

(e) the Connection Provider enters into any composition, scheme or 
arrangement with (or assignment for the benefit of) its creditors or should be 
unable to pay its debts within the meaning of Section 123(1) (e) or Section 
123(ii) of the Insolvency Act 1986; or
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(f) any steps are taken for the making of an administration order or the 
appointment of an administrator under the out-of-court procedure under the 
Enterprise Act 2002 or notice is given of an intention to appoint an 
administrator in relation to the Connection Provider or any steps are taken 
for the appointment of a receiver or administrative receiver, or an 
encumbrancer takes possession of or sells any of the Connection Provider's 
assets; or

(g) the Connection Provider makes an arrangement or composition with its 
creditors generally or makes an application to a court of competent 
jurisdiction for protection from its creditors generally; or

(h) the Connection Provider ceases to carry on business at any time for 30 
consecutive days; or

(i) no physical work forming part of the Final Connection Contestable Works 
has commenced within one year after the date of this Agreement; or

(j) the Connection Provider fails to fulfill his obligations in terms of or arising 
from Clauses 29 or 30; or

(k) the Connection Provider commits a breach of health and safety rules or 
obligations (including but not limited to WPD's Health and Safety Policy); 
or

(l) the Connection Provider ceases, or any of its employees or agents cease, to 
hold any licence or professional qualification or has its name, or any of its 
employees or agents have their names, removed from any register which is 
or which WPD considers, necessary or desirable for the performance of its 
duties under the Agreement

such event shall become an event of default when WPD declares by notice in 
writing given to the Connection Provider that such event has become an event of 
default provided that at that time the event of default continues unremedied
("Event of Default").

33.4 In relation to any Site Specific Agreement, if:-

(a) the Connection Provider fails in any material respect to conform or comply 
with any of its obligations under any Site Specific Agreement, and (if such 
failure is capable of remedy) it is not remedied to the reasonable satisfaction 
of WPD within 30 days of the Connection Provider receiving notice from 
WPD of the occurrence thereof and requiring the same to be remedied; or
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(b) no physical work forming part of the Associated Contestable Works has 
commenced within one year after the date of the relevant Site Specific 
Agreement; or

(c) a Completion Certificate in respect of Associated Contestable Works, or 
each section thereof (as the case may be) not having been issued to WPD 
pursuant to Clause 15; or 

(d) WPD has received notification from the Connection Provider in accordance 
with Clause 34 

such event shall become an Event of Default when WPD declares by notice in 
writing given to the Connection Provider that such event has become an event of 
default provided that at that time the event of default continues unremedied.

33.5 Once WPD has given, and upon the giving of, notice of an Event of Default 
pursuant to Clause 33.3 WPD may, at its option, terminate this Agreement on 
notice with immediate effect. On termination of this Agreement in accordance 
with this Clause 33.5, all Site Specific Agreements and Extension of 
Contestability Agreements procured by the relevant Connection Provider shall 
automatically terminate.

33.6 Once WPD has given, and upon the giving of, notice of an Event of Default 
pursuant to Clause 33.4 WPD may, at its option, terminate the relevant Site 
Specific Agreement on notice with immediate effect. On termination of any Site 
Specific Agreement in accordance with Clause 33.6, WPD may, at its option, 
terminate this Agreement, any Extension of Contestability Agreement and Site 
Specific Agreements procured by the relevant Connection Provider on notice with 
immediate effect. 

33.7 The termination of this Agreement, any Site Specific Agreement or Extension of 
Contestability Agreement for whatever reason or cause shall be without prejudice 
to any other rights or obligations which may have accrued or become due between 
either Parties prior to or on the date of termination, and any provisions, rights or 
obligations stated to take effect on termination shall remain in full force and 
effect.

33.8 Where this Agreement, and Extension of Contestability Agreement or a Site 
Specific Agreement is terminated by WPD under Clause 33.5 or 33.6, the 
Connection Provider shall pay to WPD any reasonable costs incurred by WPD as 
a result of the termination.

33.9 Clauses 21, 22, 23, 24, 25, 26, 27, 29, 31, 33, 37, 38, and 41 shall survive the 
termination, for whatever reason, of this Agreement.
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33.10 Once an Extension of Contestability Agreement has expired or been terminated by 
either Party for any reason, it shall no longer be deemed incorporated into the 
Framework Agreement.  

34. Construction Contract

The Connection Provider will immediately notify WPD in the event of the 
Customer or the Connection Provider terminating the construction contract 
between them for the carrying out of the Contestable Connection Works before 
the Contestable Connection Works have been Adopted.

35. Waiver

No act or omission of either Party shall by itself amount to waiver of any right or 
remedy of that Party unless expressly stated by that Party in writing nor shall any 
reasonable delay by either Party in exercising any right or remedy of that Party by 
itself constitute a waiver of that right or remedy.

36. Variations

36.1 No purported variation of the Agreement or a Site Specific Agreement shall be 
effective unless it is in writing and signed by or on behalf of each of the Parties by 
its respective authorised representatives. However, each Party shall effect any 
amendment required to be made to this Agreement or a Site Specific Agreement 
by the Authority as a result of a change in the Licence or an order made pursuant 
to the Act or as a result of settling any of the terms hereof and the Connection 
Provider hereby authorises and instructs WPD to make any such amendment on 
its behalf and undertakes not to withdraw, qualify or revoke such authority or 
instruction at any time.

36.2 Either Party shall at any time be entitled to propose variations to this Agreement
or a Site Specific Agreement by notice in writing to the other Parties.  The Parties 
shall negotiate in good faith the terms of any such variation, but if a variation to 
the Agreement or a Site Specific Agreement has not been agreed and put into 
effect within one month after it has been proposed, either Party shall be entitled to 
escalate the matter by means of Clause 25.

37. Notices

37.1 Subject to Clause 37.4 any notice, request or other communication to be made by 
one Party to the others under or in connection with this Agreement or a Site 
Specific Agreement shall be in writing and shall be delivered personally or sent 
by prepaid first class post, courier fax or e-mail to the other Party as follows:

(a) If to WPD to:
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Western Power Distribution (South West) plc Avonbank, Feeder Rd, Bristol 
BS2 0TB

Fax: 0117 933 2282
E-mail: [WPDCONNECTIONPOLMIDS@WESTERNPOWER.CO.UK]

(b) If to the Connection Provider, to: [ ]

Fax: [      ]
E-mail […..]

or to any other persons, addresses or fax numbers as may from time to time 
be notified by one Party to the other.

37.2 A notice request or other communication sent in accordance with this Clause 37 
shall be deemed to have been served:

(a) at the time of delivery if delivered personally;

(b) if sent by post, 48 hours after the date of posting; and

(c) 2 hours after transmission if served by or e-mail on a Working Day prior to 
3 p.m. or in any other case at 10 a.m. on the Working Day after the date of 
dispatch.

37.3 If the deemed time of service is not during normal business hours in the country 
of receipt, the notice shall be deemed served at or, in the case of e-mails, two 
hours after the opening of business on the next Working Day of that country. 

37.4 Neither Party can serve any proceedings or serve any other documents in any 
legal action by e-mail.

37.5 Neither Party shall not attempt to prevent or delay the service on it of a notice 
connected with the Agreement or a Site Specific Agreement.

38. Entire Agreement

Each Party acknowledges that:

(a) this Agreement and the documents referred to in it constitute the entire 
agreement and understanding of the Parties in relation to the subject 
matter of this Agreement and supersedes any prior agreements,  
representations, understandings or arrangements between the Parties (oral 
or written) in relation to such subject matter (including, without limitation, 
(i) any previous versions of the Framework Agreement relating to 
Network Access and Adoption of Electricity Connections and Distribution 
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Equipment, (ii) the Network Access and Adoption of High and Low 
Voltage Mains and Services Connections for Metered and Unmetered 
Connections; and (iii) the Agreement Relating to the Design, Supply, 
Installation, Commissioning and Adoption of Electricity Connection and
Distribution Equipment); and

(b) it has not relied upon any oral or written representation made to it by the 
other Party or its employees or agents and has made its own investigations 
into all matters relevant to it.

39. Counterparts

This Agreement may be executed in any number of counterparts and by the 
Parties on separate counterparts, but shall not be effective until each Party has 
executed at least one counterpart.  Each counterpart, when executed, shall be an 
original of this Agreement and all counterparts shall together constitute one 
instrument.

40. Third Party Rights

No express term of this Agreement nor any term implied under it is enforceable 
pursuant to the Contracts (Rights of Third Parties) Act 1999 by any person who is 
not a party to it. 

41. Governing Law and Jurisdiction

41.1 This Agreement and any dispute, claim or obligation (whether contractual or non-
contractual) arising out of or in connection with it, its subject matter or formation 
shall be governed by the laws of England and Wales.

41.2 The Parties irrevocably agree that the courts of England and Wales shall have 
exclusive jurisdiction to settle any dispute or claim (whether contractual or non-
contractual) arising out of or in connection with this Agreement, its subject matter 
or formation.

42. Cumulative Remedies

Save as expressly provided in this Agreement, the rights and remedies provided 
under this Agreement are in addition to, and not exclusive of, any rights or 
remedies provided by law.
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AS WITNESS whereof the Parties have signed below:

Signed on behalf of Western Power 
Distribution (South West) plc:

_____________________________________

Signed on behalf of Western Power 
Distribution (West Midlands) plc:

___________________________________

Signed on behalf of Western Power 
Distribution (South Wales) plc:

______________________________________

Signed on behalf of Western Power 
Distribution (East Midlands) plc:

___________________________________

SIGNED BY:

Name …………………………………………..

Position ……………………………………………

For and on behalf of 

[Connection Provider]



Schedule 1

Site Specific Agreement 

This Site Specific Agreement is dated [INSERT] and made between: 

Western Power Distribution [(South West)/(South Wales)/(East Midlands)/(West 

Midlands)]) plc (company number: 02366894/02366985/ 02366923/ 03600574) whose 
registered office is at Avonbank, Feeder Rd, Bristol BS2 0TB (“WPD”); and

[company name] whose registered office is at [address] (the “Connection Provider"). 

Background

(A) A Customer has appointed the Connection Provider to carry out and complete Associated 
Contestable Works as described in the Connection Offer dated [INSERT]. 

(B) WPD and the Connection Provider have entered into a framework agreement dated 
[INSERT] (the "Framework Agreement"). 

(C) In consideration of the Connection Provider complying with its obligations under the 
Framework Agreement WPD has agreed to Adopt the Associated Contestable Assets that 
form part of the Associated Contestable Works. 

1. Applicable Terms

1.1 Unless otherwise defined in this Site Specific Agreement, terms used in this Site Specific 
Agreement shall have the meaning given to them in the Framework Agreement. 

1.2 The terms of the Framework Agreement are incorporated into and form part of this Site 
Specific Agreement, as varied and amended by the other provisions of this Site Specific 
Agreement. 

2. [Additional Terms

[Any additional site specific terms agreed]

[●]. Counterparts

This Site Specific Agreement may be executed in any number of counterparts and by the 
Parties on separate counterparts, but shall not be effective until each Party has executed at 
least one counterpart.  Each counterpart, when executed, shall be an original of this Site 
Specific Agreement and all counterparts shall together constitute one instrument.

                                                


delete as appropriate


delete as appropriate



SIGNED BY

Signature………………………………………………………………………………

Print Name…………………………………………………………………………….

Designation…………………………………………………………………………….

For and on behalf of [name of Connection Provider]

SIGNED BY

Signature………………………………………………………………………………

Print Name…………………………………………………………………………….

Designation…………………………………………………………………………….

For and on behalf of Western Power Distribution [(South West)/(South Wales)/(East 

Midlands)/(West Midlands)]

) plc (company number: 02366894/02366985/ 02366923/ 

03600574

) whose registered office is at Avonbank, Feeder Rd, Bristol BS2 0TB (“WPD”)

                                                


delete as appropriate


delete as appropriate



SCHEDULE 1A

THE SPECIFICATION

(Select correct G81 documentation, i.e. Housing or Commercial)

The Connection Provider shall comply with the specifications laid out under the 

following documentation as amended from time to time:

a) Energy Networks Association - Engineering Recommendation G81

Framework for design and planning, materials specification, installation

and record for low voltage housing development installations and 

associated, new, HV/LV distribution substations. Part 1 – Design and 

Planning;

b) Energy Networks Association - Engineering Recommendation G81

Framework for design and planning, materials specification, installation 

and record for low voltage housing development installations and 

associated, new, HV/LV distribution substations. Part 2 – Materials 

Specification;

c) Energy Networks Association - Engineering Recommendation G81

Framework for design and planning, materials specification, installation 

and record for low voltage housing development installations and 

associated, new, HV/LV distribution substations. Part 3 – Installation and 

Records;

a) Energy Networks Association - Engineering Recommendation G81

Framework for design and planning of industrial and commercial 

underground connected loads up to and including 11kV. Part 4 – Design 

and Planning;

b) Energy Networks Association - Engineering Recommendation G81



Framework for materials specification for industrial and commercial 

underground connected loads up to and including 11kV. Part 5 –

Materials Specification;

c) Energy Networks Association - Engineering Recommendation G81

Framework for installation and records of industrial and commercial 

underground connected loads up to and including 11kV. Part 6 –

Installation and Records;

d) WPD Framework Appendix to Design and Planning Framework Document;

e) WPD Framework Appendix to Material Specification Framework Document;

f) WPD Framework Appendix to Installation and Records Framework Document.

g) [any additional documentation required].



SCHEDULE 1B

DESCRIPTION OF WPD’s WORKS

1) Non-contestable Connection Works

[provide a description of the Non-contestable Connection Works provided 

by WPD here. The following is an example for illustrative purposes only]

Identify, prove dead by spiking and check phase colours on existing HV 

cable;

Make 2 x transition HV straight joints (185 epr Triplex to 0.3 3c AL;

Pressure test existing and new HV cables, jointing and switch gear

Energise and check phase rotation

Outline any removal or disconnection works

2) Contestable Connection Works provided by WPD

[provide a description of any Contestable Connection Works provided by 

WPD here]



SCHEDULE 1C

DESCRIPTION OF THE ASSOCIATED CONTESTABLE WORKS

1) Associated Contestable Works

[provide a description of the Associated Contestable Works provided by the 

Connection Provider here. The following is an example for illustrative 

purposes only]

Establish RN2C-T1/21 TLF unit RMU/MU2/16 metering unit;

Make off 3 x cable terminations;

Supply and lay 185 3c EPR Triplex cable together with 70mm cu bare earth 

wire;

Provide all on-site trenchwork, including all 3mm to dust backfill and 

reinstatement;

Provide detailed recordings of cable route and substation;

Provide and install Customer emergency trip button;

Provide and install HV CT metering panel and pilot cable;

Provide substation accommodation GRP enclosure to WPD Drawing 

G4112/1 and performance specification;

All as WPD drawing No.[     ], dated [   ]

2) Distribution System Enhancements

Pursuant to Clause 6 the Connection Provider shall provide the following 



Distribution System Enhancement at the request of WPD:

[provide a brief description of those works requested by WPD as a 

Distribution System Enhancement]



SCHEDULE 1D

CP'S CONSENTS

For the purpose of this Schedule D, CP's Consents shall be defined as:

a) a conveyance or transfer to WPD with full title guarantee of the 

freehold interest in the land on which is to be sited its substation with 

appurtenant  easements in perpetuity; or

b) the grant to WPD with full title guarantee of a 99 year lease of such 

land and any appurtenant easements; or

c) the grant to WPD with full title guarantee of an easement in perpetuity; 

or

d) the grant to WPD of a wayleave.

The form of document and choice of CP's Consents to be acquired in any 

particular case shall be at the absolute discretion of WPD.

For the purposes of this Agreement WPD shall require the following CP's 

Consents:

[insert appropriate information]



SCHEDULE 1E

PAYMENT AND PERFORMANCE DETAILS

Inspection 

Where the inspection regime set out in the Statement of Methodology and 

Charges for Connections and/or the applicable Standard Technique(s)

applies, the Connection Provider will be allocated to the appropriate 

inspection level based on performance.

WPD will inspect the Contestable Connection Works in accordance with the 

criteria given in its Statement of Methodology and Charges for Connection to 

the Distribution System.

Based on the criteria set out under the Statement of Methodology and 

Charges for Connection to the  Distribution System and the Programme 

provided by the Connection Provider WPD has estimated that [enter no. of 

visits] site visits are required. The total cost of these site visits is calculated 

in accordance with the inspection charges rates set out in WPD's Statement of 

Methodology and Charges for Connections and is included within the 

Connection Charge stated as part of the Connection Offer.

Where WPD believes it is reasonably practicable to do so it has combined a 

number of inspections under a single visit.



SCHEDULE 1F

THE SITE PLAN

[attach a drawing at appropriate scale showing the extent of the Site and 

highlighting in pink the boundary of the Site].



Schedule 2

[INSERT NAME OF TRIAL] Extension of Contestability Agreement

This [INSERT NAME OF TRIAL] Extension of Contestability Agreement is dated 
[INSERT] and made between: 

Western Power Distribution [(South West)/(South Wales)/(East Midlands)/(West 

Midlands)]) plc (company number: 02366894/02366985/ 02366923/ 03600574) whose 
registered office is at Avonbank, Feeder Rd, Bristol BS2 0TB (“WPD”); and

[company name] whose registered office is at [address] (the “Connection Provider"). 

Background

(A) WPD and the Connection Provider have entered into a framework agreement dated 
[INSERT] (the "Framework Agreement"). 

(B) As part of WPD's commitment to the development and facilitation of competition in 
connections WPD has invited the Connection Provider to take part in this Extension of 
Contestability Initiative (as defined below in Clause 1.2).

(C) The Connection Provider has agreed to take part in this Extension of Contestability 
Initiative on the terms and conditions set out in this [INSERT NAME OF TRIAL] EOC
Agreement (as defined below in Clause 1.2).

It is agreed as follows:

1. Definitions and interpretation

1.1 The terms of this [INSERT NAME OF TRIAL] EOC Agreement shall be deemed to be 
incorporated into and form part of the Framework Agreement for the duration of this 
[INSERT NAME OF TRIAL] EOC Agreement.  In the event of any conflict between 
this [INSERT NAME OF TRIAL] EOC Agreement and the Framework Agreement, the 
terms of this [INSERT NAME OF TRIAL] EOC Agreement shall prevail over the 
conflicting terms of the Framework Agreement solely in respect of the subject matter of 
this [INSERT NAME OF TRIAL] EOC Agreement.

1.2 In this [INSERT NAME OF TRIAL] EOC Agreement, terms have the meanings given 
to them in the Framework Agreement unless the context requires otherwise and in 
addition the following definitions shall apply:

"[INSERT NAME OF this extension of contestability agreement 

                                                


delete as appropriate


delete as appropriate



TRIAL] EOC 
Agreement"

(including any schedules to it) between 
WPD and the Connection Provider;

"Extension of 
Contestability 
Initiative"

[insert details of specific Extension of 
Contestability Initiative]

[Insert Additional Definitions]

1.3 In this [INSERT NAME OF TRIAL] EOC Agreement, unless the context requires 
otherwise, the principles of interpretation set out in clause 1.2 of the Framework 
Agreement shall apply.

1.4 The terms set out below apply solely in respect of this [INSERT NAME OF TRIAL]
EOC Agreement for the duration of this [INSERT NAME OF TRIAL] EOC 
Agreement.

2. [Insert Additional Terms]

[●]. Termination

[●] WPD may by notice in writing immediately terminate this [INSERT NAME OF 
TRIAL] EOC Agreement if: 

(a) any event occurs, or circumstances arise which, in the reasonable opinion of WPD, 
make it no longer commercially desirable for WPD to continue with the [INSERT 
NAME OF TRIAL] EOC Agreement; or 

(b) WPD consider termination necessary due to any change in legislation or the 
conditions of WPD's distribution licence granted pursuant to Section 6(1) (c) of the 
Electricity Act 1989 or any other legislative requirements.

[●]. Consequences of Termination

On termination of this [INSERT NAME OF TRIAL] EOC Agreement by either Party 
for any reason, it shall no longer be deemed incorporated into the Framework Agreement.  

[●]. Entire Agreement 

Following the effective date of this [INSERT NAME OF TRIAL] EOC Agreement the 
entire agreement clause in the Framework Agreement shall be deemed (without affecting 
any previously agreed variations which are still in force) to be varied for the duration of 
this [INSERT NAME OF TRIAL] EOC Agreement to include reference to this 
[INSERT NAME OF TRIAL] EOC Agreement forming part of the Framework 
Agreement.  For the duration of this [INSERT NAME OF TRIAL] EOC Agreement



this [INSERT NAME OF TRIAL] EOC Agreement shall be read and construed 
together with the Framework Agreement. In the event of any conflict between this 
[INSERT NAME OF TRIAL] EOC Agreement and the Framework Agreement, the 
terms of this [INSERT NAME OF TRIAL] EOC Agreement shall prevail over the 
conflicting terms of the Framework Agreement solely in respect of the subject matter of 
this [INSERT NAME OF TRIAL] EOC Agreement.

SIGNED BY

Signature………………………………………………………………………………

Print Name…………………………………………………………………………….

Designation…………………………………………………………………………….

For and on behalf of [name of Connection Provider]

SIGNED BY

Signature………………………………………………………………………………

Print Name…………………………………………………………………………….

Designation…………………………………………………………………………….

For and on behalf of Western Power Distribution [(South West)/(South Wales)/(East 

Midlands)/(West Midlands)]

) plc (company number: 02366894/02366985/ 02366923/ 

03600574) whose registered office is at Avonbank, Feeder Rd, Bristol BS2 0TB (“WPD”)

                                                


delete as appropriate


delete as appropriate


